



**ADDENDUM & CORRIGENDUM-5**  
**REQUEST FOR PROPOSAL**  
for  
**SELECTION OF IMPLEMENTATION AGENCY FOR  
INTEGRATED TRAFFIC CONTROL SYSTEM (ITCS)  
IN SURAT CITY**

**Tender Number: SSCDL-Traffic-ITCS-RFP-01-2016**

**Last date for Price Bid Submission: 28. 02. 2017**



Invited by

**Surat Smart City Development limited**

115, Smart City Cell, Surat Municipal Corporation,  
Muglisara, Main Road, Surat - 395003, Gujarat.

---

**Surat Smart City Development Limited**

**ADDENDUM AND CORRIGENDUM-5**

**RFP Notification No.: SSCDL-Traffic-ITCS-RFP-01-2016**

---

The Bidders are requested to take note of the following changes made in the RFP documents, which are to be taken in to account while submitting the RFP. They shall be presumed to have done so and submitted the RFP accordingly.

- This Addendum and Corrigendum shall be the part of the RFP documents.
- All items specified in this Addendum and Corrigendum supersede relevant items to that effect as provided in the original RFP documents. All other specifications, terms and conditions of the original RFP document shall remain unchanged.
- Bidders shall read and consider following points, which shall be a part of the RFP documents.
- **The queries raised and given by bidders, but the clarifications are not made in this Addendum and Corrigendum shall be considered to remain unchanged as per the terms and conditions mentioned in the original RFP documents.**



Sr. No.	Corrigendum Reference	Existing Clause		Amended/New Clause			
		#	Eligibility Criteria	Document Proof	#	Eligibility Criteria	Document Proof
1	Pre-Qualification Criteria as mentioned in Corrigendum -3	5	<p>The bidder (or consortium) should have experience of implementing following scope in last 5 years</p> <ol style="list-style-type: none"> <li>Traffic Law enforcements system like Speed detection / Red Light Violation Detection / Wrong side / No Parking or CCTV surveillance system. The project should have at least 100 outdoor cameras or at least 50 cameras having sensors to detect speed violation / red light violation / wrong side violation/ no parking violation along with analytics software</li> <li>Command Centre with a video wall and at least 20 operators in main shift</li> </ol> <p><b>Note:</b></p> <ol style="list-style-type: none"> <li>Above mentioned scope of 1 &amp; 2 can be part of single project or may be separate projects.</li> </ol>	<p>Documentary evidence (Copy of completion / Ongoing client certificate and work order / Contract</p> <p><b>Note:</b></p> <ol style="list-style-type: none"> <li>The date of work order or contract should be at least 6 months before date of release of this RFP</li> <li>In case project is on-going then the Project must have achieved 80% of financial completion.</li> </ol>	5	<p>The bidder (or consortium) should have experience of implementing following scope in last 5 years</p> <ol style="list-style-type: none"> <li>Traffic Law enforcements system like Speed detection / Red Light Violation Detection / Wrong side / No Parking or CCTV surveillance system. The project should have at least 50 outdoor cameras or at least 50 cameras having sensors to detect speed violation / red light violation / wrong side violation/ no parking violation along with analytics software</li> <li>Command Centre with a video wall and seating capacity of 10 operators</li> </ol> <p><b>Note:</b></p> <ol style="list-style-type: none"> <li>Above mentioned scope of 1 &amp; 2 can be part of single project</li> </ol>	<p>Documentary evidence (Copy of completion / Ongoing client certificate and work order / Contract</p> <p><b>Note:</b></p> <ol style="list-style-type: none"> <li>The date of work order or contract should be at least 6 months before date of release of this RFP</li> <li>In case project is on-going then the Project must have achieved 80% of capex completion from financial and physical perspective.</li> </ol> <p><b>Note:</b> In case the bidder is PSU, self-certificate from CA or Statutory Auditor wrt point 1 Project Completion and point 2 above shall also be acceptable.</p>



Sr. No.	Corrigendum Reference	Existing Clause	Amended/New Clause
		<p>2. Parent Company experience would be considered for only 100% subsidiary or division or sub-division or branch or business unit.</p>	<p>or may be separate projects.</p> <p>2. Parent Company experience would be considered for only 100% subsidiary or division or sub-division or branch or business unit.</p>
		<p>6 The Bidder (or consortium) should have experience of implementing at least 50 Semi-Actuated or Fully Actuated Traffic Signals with centralized software system in last 5 years.</p>	<p>6 The prime bidder (or any consortium member) should have experience of implementing at least 50 Vehicle Actuated (Semi-Actuated or Fully Actuated) Traffic Signals or controlling traffic signals with centralized software system in last 5 years.</p> <p>Parent Company experience would be considered for only 100% subsidiary or division or sub-division or branch or business unit</p>
		<p><b>Documentary evidence</b> (Copy of completion / Ongoing client certificate and work order / Contract</p> <p><b>Note:</b></p> <p>1. The date of work order or contract should be at least 6 months before date</p>	<p><b>Documentary evidence</b> (Copy of completion / Ongoing client certificate and work order / Contract</p> <p><b>Note:</b></p> <p>1. The date of work order or contract should be at least 6 months before date of release of this RFP</p> <p>2. In case project is on-going then the Project must have achieved 80% from financial and physical perspective.</p> <p><b>Note:</b> In case the bidder is PSU, self-certificate from CA or</p>



Sr. No.	Corrigendum Reference	Existing Clause		Amended/New Clause	
			of release of this RFP  2. In case project is on-going then the Project must have achieved 80% of financial completion.		Statutory Auditor wrt point Project Completion and point 2 above shall also be acceptable
		8 Bidder(any consortium member) should have experience in executing ICT projects in last 5 years as per below : <ul style="list-style-type: none"> <li>• At least one project of value Rs 80 Cr or</li> <li>• Two Projects of value Rs 50 Cr each or</li> <li>• Three Projects of values Rs 40 Cr each</li> </ul> <p><b>Note:</b> ICT stands for Information, Communications Technology projects and include IT systems integration project</p>	Documentary evidence (Copy of completion / Ongoing client certificate and work order / Contract  <b>Note:</b> 1. The date of work order or contract should be at least 6 months before date of release of this RFP  In case project is on-going then the Project must have achieved 80% of financial completion.	8 Prime Bidder should have experience in executing ICT or ITES projects in last 5 years as per below : <ul style="list-style-type: none"> <li>• At least one project of value Rs 60 Cr or</li> <li>• Two Projects of value Rs 40 Cr each or</li> <li>• Three Projects of values Rs 33 Cr each</li> </ul> Parent Company experience would be considered for only 100% subsidiary or division or sub-division or branch or business unit  <b>Note:</b> ICT stands for Information, Communications Technology projects and include IT systems integration project  ITES is defined as outsourcing or offshoring	Documentary evidence (Copy of completion / Ongoing client certificate and work order / Contract  <b>Note:</b> 1. The date of work order or contract should be at least 6 months before date of release of this RFP  2. In case project is on-going then the Project must have achieved 80% from financial and physical perspective.  <b>Note:</b> In case the bidder is PSU, self-certificate from CA or Statutory Auditor wrt point Project



Sr. No.	Corrigendum Reference	Existing Clause	Amended/New Clause										
			of processes that can be enabled with information technology. Such outsourcing or offshoring which is technology enabled entails enterprise functions which are operations focused or customer centric or management of operations through technology enabled solutions.										
2	Revised Technical Evaluation Criteria - Corrigendum Evaluation 3 ( <b>Approach &amp; Methodology</b> )	Following parameters will be evaluated: <table border="1" data-bbox="488 767 1167 1007"> <thead> <tr> <th>Parameter</th> <th>Marks</th> </tr> </thead> <tbody> <tr> <td>Completeness of project plan and ease of implementation (including training and change management plan)</td> <td>20</td> </tr> <tr> <td>Clarity and details shown in BOM</td> <td>10</td> </tr> <tr> <td>Strategy to maintain all the SLAs and handling change requests</td> <td>20</td> </tr> <tr> <td></td> <td>50</td> </tr> </tbody> </table> <p><b>Maximum marks: 100</b></p>	Parameter	Marks	Completeness of project plan and ease of implementation (including training and change management plan)	20	Clarity and details shown in BOM	10	Strategy to maintain all the SLAs and handling change requests	20		50	Completion and point 2 above shall also be acceptable
Parameter	Marks												
Completeness of project plan and ease of implementation (including training and change management plan)	20												
Clarity and details shown in BOM	10												
Strategy to maintain all the SLAs and handling change requests	20												
	50												
			Following parameters will be evaluated: <table border="1" data-bbox="1198 767 1832 1007"> <thead> <tr> <th>Parameter</th> <th>Marks</th> </tr> </thead> <tbody> <tr> <td>Completeness of project plan and ease of implementation (including training and change management plan)</td> <td>40</td> </tr> <tr> <td>Clarity and details shown in BOM</td> <td>20</td> </tr> <tr> <td>Strategy to maintain all the SLAs and handling change requests</td> <td>40</td> </tr> </tbody> </table> <p><b>Maximum marks: 100</b></p>	Parameter	Marks	Completeness of project plan and ease of implementation (including training and change management plan)	40	Clarity and details shown in BOM	20	Strategy to maintain all the SLAs and handling change requests	40		
Parameter	Marks												
Completeness of project plan and ease of implementation (including training and change management plan)	40												
Clarity and details shown in BOM	20												
Strategy to maintain all the SLAs and handling change requests	40												

**Note:** The above changes to be read across the RFP and wherever applicable.

GM (IT)  
 Surat Smart City Development Ltd