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Preamble 
  

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and 
Particular Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under 
the Contract, include all required construction equipment, labor, supervision, materials, erection, 
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 
obligations set out or implied in the Contract.  

 

3. A rate or price shall be entered against each item in the priced Bill of Quantities. The cost of Items 
against which the Contractor has failed to enter a rate or price shall be deemed to be covered by 
other item rates and prices entered in the Bill of Quantities.  

 

4. The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be 
deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

5. General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bill of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bill of 
Quantities.  
 

6. Contractor shall take care to un install the old utilities that need to be replaced by new suggested 
utilities so as not to damage the same and all the material  such as Manhole Frame cover, Street 
Pole, Street Furniture, underground cabling.. etc obtained after Demolition / Removal / Shifting of 
Utilities  shall be properly stacked at Designated location  and handed over to SSCDL. On 
instruction of SSCDL such dismantled material ( C & D ) waste shall be disposed off at location 
within City limits  as approved by SSCDL. All the charges for Stacking and dismantling of such 
material shall be borne by the Contractor. No payment shall be made to the Contractor in this 
regard. 

 

7. All defective works are liable to be demolished, rebuilt and defective materials replaced by the 
contractor at his own cost and time 

 

8. In view of the site location and their prevailing condition, it is mandatory to the Contractor to visit 
the site and make himself thoroughly familiar with the site conditions, access and account for all 
possible difficulties and other requirements mentioned elsewhere in his bid prior to submission. 
When a contractor submits his bid for this work, it will be considered that he has quoted for this 
work with full and complete knowledge of the site and prevailing conditions, and no claim for 
additional compensation shall be entertained on this account.  

 

9. The Contractor shall be deemed to be fully conversant with and to have made full allowance in his 
Tender for the site conditions, the nature and complexity of the work to be undertaken, the other 
extensive development and construction work currently being or which may be executed on and 
around the Site and all changes in the nature and condition of the Site from that existing at the 
time of Tender. 

 

10. Extra and excess items of work shall not vitiate the Contract.  The Contractor shall be bound to 
execute extra items of work as directed by the Engineer.  The rates for extra items will be as per 
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rates decided under Contract Conditions. 

 

11. Cost of temporary works like Construction and maintenance of road diversions including traffic 
control; Construction and maintenance of temporary dewatering and drainage arrangements, 
rectification of damaged utilities during excavation, temporary diversion of existing sewage flow, , 
establishment and maintenance of contractor’s site office, store, establishment and maintenance 
of workshops, plant and equipment, including Project sign boards etc will be part of work and shall 
not be paid extra.  

 

12. The rates and prices of various items in the Bill of Quantities shall be deemed inclusive of the cost 
towards implementation of environmental management and monitoring , Environmental 
Management Plan and Environmental Monitoring Plan and other safeguard aspects mentioned in 
the contract and no additional payment shall be admissible on any such account what so ever.  

 

13. The bidder shall quote his offer/rates for the work under this package in the BOQ downloaded 
from web site only and rates quoted on other BOQ or on old BOQ (if any) shall not be considered. 
The bidders are advised to up load the financial bid on latest BOQ downloaded from Web site. 
 

14. The rates and prices inserted in the BOQ by the bidder shall be deemed to cover all costs, Goods 
and Service Tax, any other taxes if applicable, customs and import duties, levies, profits, risks, 
liabilities, insurance and obligations set forth or implied in the bid, as well as proper operation, 
maintenance and management of the Works including, but not limited to the following: 

(i) All labour and Materials including consumables; 
(ii) All temporary work of every description required including over ground pumping and 

other requirements to avoid disruption to the service whilst maintenance or repair work is 
carried out; 

(iii) The provision and use of all equipment, tools and Plant of every kind, whether mechanical 
or non-mechanical, required for the expeditious carrying out of the Works in their proper 
sequence; 

(iv) Provision for scaffolding, staging, guard rails, temporary stairs, temporary access during 
execution, approach roads up to the Site for the movement of vehicles, and heavy 
excavation machinery with supporting transport facility; 

(v) Provision for excavation, back-filling, bringing to the Site extra fill for back-fill, making 
good and reinstating surfaces, disposing of surplus material, dealing with all ground water 
and wastewater flows, and for work in close proximity to other utility apparatus including 
protecting that apparatus; 

(vi) Provision for work on pipe line corridors such as traffic control measures, safety barriers, 
obtaining any approvals and permits from authorities, and reinstatement of surfaces; 

(vii) Cooperation and coordination of the work with related authorities, other contractors and 
utilities, including obtaining their permission before starting the related Works if required; 
and 

(viii) Providing security arrangements to guard the Site and premises at all times and to 
maintain strict control on the movement of Materials and labor until the completion of 
the work. 

(ix) Sampling and testing materials and goods, testing workmanship, providing, storing, 
packing and transporting samples to and from the place of testing. 

(x) Fixing, erecting, installing or placing of materials and goods in position. 

(xi) Disposing of surplus and unsuitable materials and goods and excavated materials, 
including stacking, storing, loading, transporting and unloading. 

(xii) All Temporary Works 

(xiii) Construction and maintenance of temporary access roads within the Site and of any 
roads required for access to any part of the Site for the purpose of carrying out the 
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Works, taking into account that the access roads under the Contractor’s maintenance 
control will also be used by the Procuring Entity and his staff’s vehicles. 

(xiv) Construction, maintenance and removal, if required, of temporary Site drainage on 
the Site, and for ensuring that all drains are kept clear of debris and blockages at all 
times. 

(xv) All general obligations, liabilities and risks involved in the execution and maintenance 
of the Works set forth or reasonably implied in the documents on which the Tender is 
based. 

(xvi) Establishment charges, overheads and profits. 

(xvii) Co-operating with other contractors if required. 

 

The bidder shall enter rates in boq for the whole work as mentioned in Bid documents. 
 
 

 

15. All rules and regulations of the labor department, contract labor Laws, provident fund and 
employee state insurance and connected Laws, and all other Laws of the land are to be complied 
with by the Bidder within the quoted rates. 

 

16. For all the Material provided by the Employer, Wastage Limit shall be as approved by the 
Employer. Anything above the Wastage limit shall be debited to the Contractor as per prevailing 
rate as approved by the Employer  
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Price Bid 

Description of Work Cost of work in 
Figures (Rs.) 

Cost of work in Words 
(Rupees) 

Design, Drawing, Construction of 
Skywalk (Phase-I) from Salasar 
Hanuman gate to Existing multilevel 
parking including all Electrical works 
with Escalators and lifts at access 
points Under “SMART CITY MISSION” 
on Engineering-Designing, 
Procurement and Construction (EPC) 
basis at Surat at Surat      

   I/We hereby tender for carrying out the above work as specified in the memorandum & under 
Price-Bid showing items of work to be carried out within time specified therein and in 
accordance with all specifications, designs, drawings and instructions in writing referred to in 
provisions under annexed conditions of contract under contract documents and agree that all 
materials of construction in the work are to be procured by us. Should this tender be accepted, 
I/We hereby agree to abide by and fulfil all the terms and provisions of the conditions of contract 
annexed thereto as fully applicable, and in default thereof, agree to forfeiture of and pay to the 
client, the sums of Earnest money mentioned in the said conditions. 
 
 
 
 
 
 
Sign, seal and address of the contractor :                                              General Manager(Engg) 
Date :                                                                                            Surat Smart City Development Limited 
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PAYMENT TERMS AND PAYMENT BREAKUP 

Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

1 Establishment of Camp at Site - Site office, Store, Batching Plant, 
Labour Camp including Clearing and grubbing road land including 
uprooting all vegetation, grass, bush shrubs, saplings and trees of 
girth upto 300 mm, removal of stumps of trees of girth of all sizes 
including removing stumps of trees cut earlier and disposal of 
unserviceable materials and stacking of serviceable materials and 
backfilling the resulting trenches and pits.  

- On 
completion 
of item 

10% on clearing 
site 

50% on 
establishment of 

Camp site 

20 % of completion of 
all dismantling 
required at site & 20 
% after completion of 
work. 

2 Carrying out Topographic survey using total station, Establishment of 
Bench Mark, marking of centerline of flyover at site, Soil Investigation 
including testing in Laboratory and Providing Soil Investigation 
Report, Designs, Working Drawings including all layout, sections, 
typical details, Shop Drawings, as Built drawings. etc complete for all 
components of works as mentioned in Tender document. Contractor 
shall submit  working Drawing and  Implementation schedule as per 
Priority given by Engineer-In-Charge for approval. Payment shall be 
released on Prorata  basis only after approval of working Drawings as 
per implementation schedule 

1.4778 Lumpsum 30% on 
Approval of 

Basic 
Engineering 

Drawings 

60% on Approval 
of Detailed 
Engineering 

Drawings 

10% on Operation and 
Maintenance 

Manuals, As-built 
Drawings etc 

 

3 Dismantling of structures and sorting of the dismantled material, 
disposal of unserviceable material and stacking serviceable materials 
as directed by Engineer with all leads and lifts etc. complete as per 
specification and as per site requirements. 

0.0324 On 
completion 
of item 

50 % after 
dismantling 

40 % after sorting 
& disposal 

10% after approval of 
work 

 

4 Providing and maintaining Barricading  a including supplying, painting 
with fixing newly 1.25mm th. M.S. CRC plates  with MS Channel ISMC  
100 X 50 mm of 1.8m height and M.S. angle 50 x 50 x 5 mm at 2.5m 
c/c including re fixing, washing and dismantling the same after 
completion of work  as per site condition or as instructed by Engineer 
in charge (Barricades to remain property of contractor) 

0.3562 Lump sum 60% on 
installation  

40% on 
completion of 

work to be paid 
with final bill 

  

5 Skywalk Foundation           



                                                                                               
Volume II- Preamble to Price Bid                                                                                               Skywalk (Phase I) Salasar Hanuman gate to Existing multilevel parking 

Signature of Contractor      Surat Smart City Development Limited              7                                   
 

Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

a Providing Foundation, footing, base of columns and mass concrete 
including excavation, backfilling, PCC, RCC and Reinforcement as per 
approved designs and specifications. 

2.9562 Prorata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

6 Skywalk Substructure           

a Providing Pier, Abutment, Piercap & Pedestal of Sub structure  with  
concrete and Reinforcement  including any other items required as 
per approved designs and specifications. 

10.8720 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

7 Skywalk Superstructure           

a Providing Deck slab type super structure  with  concrete and 
Reinforcement  including any other items required as per approved 
designs and specifications. 

4.1618 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

b Providing, fabricating and erecting Steel work welded in built up 
sections framed work for main and cross beams as  per  approved 
drawing with cutting ,  hoisting, welding , fabricating , painting etc. 
complete as directed by Engineer and as per specification  

6.1007 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 
launching of 

girder, 
verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

c Providing and applying sand faced cement plaster on wall including all 
type  of scaffolding, safety accessories, labour, all materials, lead, lift, 
tools, plants, taxes, testing etc to execute the work as directed,  etc. 
complete for super structure  components. 

0.1453 
Lumpsum / 
Complete 
Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

d Providing and applying  cement plaster in single coat on brick 
/concrete walls including all type  of scaffolding, safety accessories, 
labour, all materials, lead, lift, tools, plants, taxes, testing etc to 
execute the work as directed,  etc. complete for super structure  

0.0622 
Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

components. 

e Providing and applying two coats weather proof exterior emulsion 
paint on wall surface of makes as per tender and shade/colour as 
approved by Engineer-in-charge, surface preparation including all 
type  of scaffolding, safety accessories, labour, all materials, lead, lift, 
tools, plants, taxes, testing etc to execute the work as directed,  etc. 
complete for super structure  components. 

0.0503 

Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

f Providing and applying two coats oil bound washable distemper of 
makes as per tender and shade/colour as approved by Engineer-in-
charge, surface preparation, applying primer coat as per the makes 
listed in the tender including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

0.0317 

Lump sum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

g Providing and applying two coats synthetic enamel paint of makes as 
per tender and shade/colour as approved by Engineer-in-charge, 
surface preparation, applying primer coat as per the makes listed in 
the tender including all type  of scaffolding, safety accessories, labour, 
all materials, lead, lift, tools, plants, taxes, testing etc to execute the 
work as directed,  etc. complete for new steel and other metal 
surface for super structure  components. 

0.2182 

Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

h Providing, Fabricating and fixing in position MS railing using post and 
pipes. The contractor shall be responsible in erecting the railing, 
assembly in the desired line levels and alignment. The railing shall be 
firmly fixed to the foundation concrete, blocks and shall be 
interlocked at top and bottom with each other and shall be in place 
once fixed as directed by the Engineer in charge and as per the design 
of consultant. 

1.0461 

Lumpsum / 
Complete 

Job 

75% on 
Application 

25% on 
completion of 

work to be paid 
with final bill 
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

i Providing, Supply and fixing of Standing Seam Single Skin Roofing 
(KALZIP) System  finish of makes as per tender and shade/colour as 
approved by Engineer-in-charge including relevant accessories like 
Clips, stainless steel fasteners, thermal barrier pads, Ridge closures, 
gable end channels, tolerance clips, gable end clips, foam fillers etc to 
be included  as appropriate  and wherever necessary. Corrugation 
cavities shall be closed off from the outside and inside of the building 
to ensure a tight fit leaving no gaps  also providing all machineries 
(Straight/ Curved profile machine) required for the project. shifting, 
transporting, launching, staging, shuttering,finishing etc. including all 
items and activities required to complete the item as per approved 
design and specifications.  

21.3339 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

j Providing and Installation Aluminium Flashing of 0.9 mm thick 
Flashings up to 578mm Girth and in the same PVDF finish as per 
approved Design, Drawings and Specifications. 

1.3357 Pro rata on 
rmt basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

k Providing, fabricating and installing semi-unitised structural glazing 
system comprising of powder coated aluminum framework and fixing 
Single Glass 6 mm tinted toughened glass of approved make and 
approved shade, providing EPDM gaskets, open cell polyethylene 
backer rod, Norton double sided spacer tape, structural silicon, 
weather sealant, shims, minimum 1.5mm thick aluminum 
sheet/angle, similar shade, 21 micron anodised flashings etc complete 
as per approved Design, Drawings and Specifications as approved by 
Engineer-in-charge, including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

10.3887 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

l Providing  IPS Flooring of modern spray technology  including Surface 
Preparation By Mechanical Diamond Grinding, cleaning & washing of 
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To 
4mm and Cutting Of Control Joints Panels At Suitable Required 
Locations as may be directed by engineer in charge & as per the 
detials specification. 

2.0580 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

8 Advertisement           

a Providing, supplying and fixing Digital Advertisement Standees as per 
SMC approved design & make etc. complete for Internal 
Advertisement components. 

2.2486 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

b Providing, supplying and fixing advert board of 24 sqm advert area 
including ACP sheet through-out cut on CNC machine & insert a 3mm 
acrylic sheet back lit with LED lights with metal framing & fixing as 
required and as per SMC approved design & make etc. complete for 
External Advertisement components (Advert 1- 3 nos). 

5.2281 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

c Providing, supplying and fixing advert board of 5 sqm advert area 
including ACP sheet through-out cut on CNC machine & insert a 3mm 
acrylic sheet back lit with LED lights with metal framing & fixing as 
required and as per SMC approved design & make etc. complete for 
External Advertisement components (Advert 2- 7 nos). 

2.5415 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

9 Access point Esclators- Foundation           

a Providing Foundation, footing, base of columns and mass concrete 
including excavation, backfilling, PCC, RCC and Reinforcement as per 
approved designs and specifications. 

0.4208 Prorata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

10 Access point Esclators- Substructure           
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

a Providing Foundation, footing base of columns and mas  concrte of 
Sub structure  with  concrete and Reinforcement  including any other 
items required as per approved designs and specifications. 

0.2983 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

11 Access point Esclators- Superstructure           

a Providing Columns, pillars, posts, Slab, landinf, shelves, balconies, 
lintel, beam, girders and cantilever upto floor level, wall, from top of 
foundation level for super structure  with  concrete and 
Reinforcement  including any other items required as per approved 
designs and specifications. 

2.1386 Prorata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

b Providing Fly ash brick masonary of approved thickness for super 
structure with  Cement, Bricks and sand including any other items 
required as per approved designs and specifications. 

0.4431 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

c Providing and applying  cement plaster in single coat on brick 
/concrete walls including all type  of scaffolding, safety accessories, 
labour, all materials, lead, lift, tools, plants, taxes, testing etc to 
execute the work as directed,  etc. complete for super structure  
components. 

0.1102 
Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

d Providing and applying two coats oil bound washable distemper of 
makes as per tender and shade/colour as approved by Engineer-in-
charge, surface preparation, applying primer coat as per the makes 
listed in the tender including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

0.0562 

Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

f Providing, fabricating and installing semi-unitised structural glazing 
system comprising of powder coated aluminum framework and fixing 
Single Glass 6 mm tinted toughened glass of approved make and 
approved shade, providing EPDM gaskets, open cell polyethylene 
backer rod, Norton double sided spacer tape, structural silicon, 
weather sealant, shims, minimum 1.5mm thick aluminum 
sheet/angle, similar shade, 21 micron anodised flashings etc complete 
as per approved Design, Drawings and Specifications as approved by 
Engineer-in-charge, including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

0.4652 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

g Providing  IPS Flooring of modern spray technology  including Surface 
Preparation By Mechanical Diamond Grinding, cleaning & washing of 
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To 
4mm and Cutting Of Control Joints Panels At Suitable Required 
Locations as may be directed by engineer in charge & as per the 
detials specification. 

0.1506 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

h Providing, supplying and fixing Digital Advertisement Standees as per 
SMC approved design & make etc. complete for Internal 
Advertisement components. 

0.1007 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

i Providing, supplying and fixing advert board of 5 sqm advert area 
including ACP sheet through-out cut on CNC machine & insert a 3mm 
acrylic sheet back lit with LED lights with metal framing & fixing as 
required and as per SMC approved design & make etc. complete for 
External Advertisement components 

0.9754 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

12 Access point Staircase- Foundation           

a Providing Foundation, footing, base of columns and mass concrete 
including excavation, backfilling, PCC, RCC and Reinforcement as per 
approved designs and specifications. 

0.1437 Prorata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 

2% to be paid along 
with Progress 
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

results etc) 

13 Access point Staircase- Substructure           

a Providing Foundation, footing base of columns and mas  concrte of 
Sub structure  with  concrete and Reinforcement  including any other 
items required as per approved designs and specifications. 

0.1625 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

14 Access point Staircase- Superstructure           

a Providing Columns, pillars, posts, Slab, landinf, shelves, balconies, 
lintel, beam, girders and cantilever upto floor level, wall, from top of 
foundation level for super structure  with  concrete and 
Reinforcement  including any other items required as per approved 
designs and specifications. 

0.5183 Prorata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work (i.e 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

b Providing Fly ash brick masonary of approved thickness for super 
structure with  Cement, Bricks and sand including any other items 
required as per approved designs and specifications. 

0.1477 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

c Providing and applying sand faced cement plaster on wall including all 
type  of scaffolding, safety accessories, labour, all materials, lead, lift, 
tools, plants, taxes, testing etc to execute the work as directed,  etc. 
complete for super structure  components. 

0.0429 
Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

d Providing and applying  cement plaster in single coat on brick 
/concrete walls including all type  of scaffolding, safety accessories, 
labour, all materials, lead, lift, tools, plants, taxes, testing etc to 
execute the work as directed,  etc. complete for super structure  
components. 

0.0184 
Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

e Providing and applying two coats oil bound washable distemper of 
makes as per tender and shade/colour as approved by Engineer-in-
charge, surface preparation, applying primer coat as per the makes 
listed in the tender including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

0.0094 

Lumpsum / 
Complete 

Job 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

f Providing, fabricating and installing semi-unitised structural glazing 
system comprising of powder coated aluminum framework and fixing 
Single Glass 6 mm tinted toughened glass of approved make and 
approved shade, providing EPDM gaskets, open cell polyethylene 
backer rod, Norton double sided spacer tape, structural silicon, 
weather sealant, shims, minimum 1.5mm thick aluminum 
sheet/angle, similar shade, 21 micron anodised flashings etc complete 
as per approved Design, Drawings and Specifications as approved by 
Engineer-in-charge, including all type  of scaffolding, safety 
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing 
etc to execute the work as directed,  etc. complete for super 
structure  components. 

0.1551 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

g Providing  IPS Flooring of modern spray technology  including Surface 
Preparation By Mechanical Diamond Grinding, cleaning & washing of 
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To 
4mm and Cutting Of Control Joints Panels At Suitable Required 
Locations as may be directed by engineer in charge & as per the 
detials specification. 

0.0502 Pro rata on 
sq mt basis 

70% on 
completion of 

work. 

30% of Approval 
of work  

  

h Providing, supplying and fixing Digital Advertisement Standees as per 
SMC approved design & make etc. complete for Internal 
Advertisement components. 

0.0336 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 
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Sr. 
No.  

Item Description % Weight 
age 

Unit  Payment Terms 

i Providing, supplying and fixing advert board of 5 sqm advert area 
including ACP sheet through-out cut on CNC machine & insert a 3mm 
acrylic sheet back lit with LED lights with metal framing & fixing as 
required and as per SMC approved design & make etc. complete for 
External Advertisement components (Advert 2- 7 nos). 

0.3251 Pro rata on 
per no basis 

75% on 
Installation 

25% on 
completion of 

work to be paid 
with final bill 

  

15 Electrical works           

a Supply, Installation, testing and commissioning of Power System 
including cost of all materials, labours, fixing in true line and level, 
including all other accessories completed with all leads and lifts etc. 
as per specifications and directed by Engineer. 

0.2369 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

b Supply, Installation, testing and commissioning of Lighting Fixtures 
with all accessories including cost of all materials, labours, fixing in 
true line and level, including all other accessories completed with all 
leads and lifts etc. as per specifications and directed by Engineer. 

1.0161 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

c Supply, Installation, testing and commissioning of Receptacle power 
sockets with switch including cost of all materials, labours, fixing in 
true line and level, including all other accessories completed with all 
leads and lifts etc. as per specifications and directed by Engineer. 

0.0182 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

d Supply, Installation, testing and commissioning of 1.1kV grade  Cables 
and terminations including cost of all materials, labours, fixing in true 
line and level, including all other accessories completed with all leads 
and lifts etc. as per specifications and directed by Engineer. 

1.7244 Pro rata on 
Rmt basis 

70% on 
completion of 

work. 

30% of Approval 
of work (i.e 

verification of 
various test 
results etc) 

  

e Supply, Installation, testing and commissioning of Earthing system 
including cost of all materials, labours, fixing in true line and level, 
including all other accessories completed with all leads and lifts etc. 
as per specifications and directed by Engineer. 

0.5300 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

f Supply, Installation, testing and commissioning of Lighting Protection 
system including cost of all materials, labours, fixing in true line and 
level, including all other accessories completed with all leads and lifts 
etc. as per specifications and directed by Engineer. 

0.1792 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 
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No.  

Item Description % Weight 
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Unit  Payment Terms 

g Supply, Installation, testing and commissioning of Cable Trays & 
Accessories including cost of all materials, labours, fixing in true line 
and level, including all other accessories completed with all leads and 
lifts etc. as per specifications and directed by Engineer. 

0.7301 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

h Supply, Installation, testing and commissioning of Electrical Room 
including cost of all materials, labours, fixing in true line and level, 
including all other accessories completed with all leads and lifts etc. 
as per specifications and directed by Engineer. 

0.4841 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

i Providing and laying double  walled currugated pipes (DWC) of  
polyethylene ( confirming to IS 14930-II )  of  90 mm. OD / 74 mm ID  
with  fittings  and  necessary  connecting  accessories  of  same 
material at required depth for laying cable below ground/road 
surface etc. complete as per specification as  directed by engineer . 

0.0465 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

j Supply, Installation, testing and commissioning of Fire & Safety 
Equipments including cost of all materials, labours, fixing in true line 
and level, including all other accessories completed with all leads and 
lifts etc. as per specifications and directed by Engineer. 

0.0278 On 
completion 
of item 

70% on 
completion of 

work. 

30% of Approval 
of work 

  

k Supply, Installation, testing and commissioning of Elevator - 15/16 
passengers capacity with  micro proce/PLC control and ACVVVF. drive 
of approved make including cost of all materials, labours, fixing in 
true line and level, including all other accessories completed with all 
leads and lifts etc. as per specifications and directed by Engineer. 

3.7723 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

l Supply, Installation, testing and commissioning of Escalator of 
approved make/capacity including cost of all materials, labours, fixing 
in true line and level, including all other accessories completed with 
all leads and lifts etc. as per specifications and directed by Engineer. 

11.4204 Pro rata on 
per no basis 

70% on 
completion of 

work. 

28% of Approval 
of work ( 

verification of 
Various test 
results etc) 

2% to be paid along 
with Progress 

m LT Supply Connection charges including security deposit, fixed 
charges & agreement. Etc as per specifications and directed by 
Engineer. 

0.4027 Lumpsum 70% on 
completion of 

work. 

30% of Approval 
of work 

  

  Total  100.0000         

Notes: 
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1. The above percentages shall be applicable for the making payment to the contractor. No change shall be entertained in the above payment terms 
2. The above Items description are to facilitate interim payments to the contractor. This does not absolve the contractor of the responsibility of executing any items 

which may be required for the successful completion of the work as per General Arrangement Drawing, Scope of works, Specifications, Conditions of Contract 
and Codal Requirements. 

3. Any further break up in the items for payment purpose shall be done as per Estimate prepared and approved by Surat Smart City Development Limited 
4. In case of disputes regarding further breakup of payment of any items, decision of the client shall be final and acceptable by the contractor. 

 
 
 
 
 
 
 
Sign, seal and address of the contractor :                              General Manager(Engg) 
Date :                                                                      Surat Smart City Development Limited 

 


